
STATE OF CALIFORNIA-BUSINESS, TRANSPORTATION AND HOUSING AGENCY                                                                               GRAY DAVIS, Governor

DEPARTMENT OF TRANSPORTATION
DES-OE  MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA  95816

**  WARNING  **  WARNING  **  WARNING  **  WARNING  **
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or
responsibility based on these electronic files or for any defective or incomplete copying, exerpting, scanning, faxing or
downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder
packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200,
P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m.
to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax
number, P.O. Box and street address so that you can receive addenda.

July 9, 2002

11-SD-5-R32.5/R38.7
11-075804
ACIMG-005-1(586)20E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN
SAN DIEGO FROM 0.2 KM NORTH OF THE SAN DIEGO RIVER BRIDGE TO 0.2 KM NORTH OF THE MISSION
BAY DRIVE OVERCROSSING .

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 25, 2002, instead of the original date of July 11, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number
7 dated 7-5-02.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheet 54 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-numbered
sheet.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fifth
paragraph:

"The Contractor shall complete work on the southbound side prior to commencing work on the
northbound side of Route 5."

In the Special Provisions, Section 10-1.23, "TEMPORARY CRASH CUSHION (ADIEM)," the fifth and sixth paragraph
is revised as follows:

"The price quoted by the manufacturer for ADIEM-350, FOB Centerville, Utah is $12,000.00, not
including sales tax.

The above price will be firm for orders placed on or before July 31, 2003, provided delivery is
accepted within 90 days after the order is placed."
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In the Special Provisions, Section 10-1.26, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE TRAFFIC
STRIPE," Temporary Crash Cushion (ADIEM)," the fourth paragraph is revised as follows:

"Waste from removal of existing yellow painted traffic stripe contains lead chromate in average
concentrations greater than or equal to 5 mg/L Soluble Lead or 1000 mg/kg Total Lead.  Yellow painted
traffic stripe exists from Station 394+72.90 to Station 396+45.90.  Residue produced from when yellow
paint is removed may contain heavy metals in concentrations that exceed thresholds established by the
California Health and Safety Code and may produce toxic fumes when heated."

In the Special Provisions, Section 10-1.42, "CONCRETE BARRIER," the third and ninth paragraphs are deleted.

In the Special Provisions, Section 10-2.03, "EXISTING HIGHWAY IRRIGATION FACILITIES," subsection
"LOCATE  EXISTING CROSSOVERS AND CONDUITS," the following paragraphs are added after the last paragraph:

"Existing irrigation crossovers may be asbestos coated pipe.
Full compensation for removal of asbestos coated pipe as directed by the Engineer will be paid for as

extra work as provided in Section 4-1.03D, "Extra Work," of the Standard Specifications."

In the Proposal and Contract, the Engineer’s Estimate Items 16 and 17 are revised, Items 54 and 55 are added and Item
53 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 3 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 5
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD DAY 220

3 074023 TEMPORARY EROSION CONTROL M2 2000

4 024046 TEMPORARY CONCRETE WASHOUT
(PORTABLE)

LS LUMP SUM LUMP SUM

5 024047 TEMPORARY CONSTRUCTION
ENTRANCE (PLATES)

EA 2

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

024048 TRAFFIC PLASTIC DRUMS EA 14

9
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

10
(S)

129000 TEMPORARY RAILING (TYPE K) M 11 900

11
(S)

024049 TEMPORARY CRASH CUSHION
(TYPE ADIEM)

EA 2

12 150656 REMOVE CABLE BARRIER M 80

13 150662 REMOVE METAL BEAM GUARD
RAILING

M 660

14 150666 REMOVE METAL BEAM BARRIER M 2300

15 150667 REMOVE DOUBLE METAL BEAM
BARRIER

M 1100

16 150710 REMOVE TRAFFIC STRIPE M 24 500

17 024050 REMOVE TRAFFIC STRIPE
(YELLOW)

M 180

18 153214 REMOVE CONCRETE CURB M 280

19 160101 CLEARING AND GRUBBING HA 3

20 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(F)

024054 CONCRETE BARRIER (TYPE 60SA
MODIFIED 2)

M 280

42 024055 CONCRETE BARRIER (TYPE 60SE
MODIFIED)

M 110

43 024056 CONCRETE BARRIER (TYPE 60S
MODIFIED 2)

M 930

44
(S)

840656 PAINT TRAFFIC STRIPE (2-COAT) M 36 800

45
(S)

850101 PAVEMENT MARKER
(NON-REFLECTIVE)

EA 13 500

46
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 5100

47
(S)

024057 MODIFY RAMP METERING SYSTEM
(LOCATION 1)

LS LUMP SUM LUMP SUM

48
(S)

024058 MODIFY RAMP METERING SYSTEM
(LOCATION 2)

LS LUMP SUM LUMP SUM

49
(S)

024059 MODIFY RAMP METERING SYSTEM
(LOCATION 3)

LS LUMP SUM LUMP SUM

50
(S)

024060 MODIFY RAMP METERING SYSTEM
(LOCATION 4)

LS LUMP SUM LUMP SUM

51
(S)

024061 MODIFY RAMP METERING SYSTEM
(LOCATION 5)

LS LUMP SUM LUMP SUM

52
(S)

024062 MODIFY RAMP METERING SYSTEM
(LOCATION 6)

LS LUMP SUM LUMP SUM

53 BLANK

54 024452 PAINT TRAFFIC STRIPE (BLACK) (1-
COAT)

M 12 100

55 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID: ___________
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